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CORRIGENDUM NOTICE No.- I 
 

NIT No. IACS/CCRES/SD/2019-20/112                Date 27/02/2020 
 
General  
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Bidders should submit their 
past experience for supplying 
and successful installation of 
similar switches to other 
research 
Institutes/Universities/other 
organizations in India 

Bidders should submit their past 
experience for supplying and 
successful installation of similar 
switches/higher model of 
switches to other research 
Institutes/Universities/other 
organizations in India 

 
 
5. SCOPE OF WORK: 
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CAT6 UTP cable is already 
laid for 100 APs. For 
remaining 60 APs CAT6 
cable laying is to be done and 
will be connected with the 
proposed 6 Nos. of 24 port 
managed PoE L2 switches. 

CAT6 UTP cable is already laid 
for 100 APs. For remaining 60 
APs CAT6 cable laying is to be 
done and will be connected with 
the proposed 6 Nos. of 24 port 
managed PoE L2 switches on the 
location decided by IACS. 

 
6. WARRANTY 
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The Comprehensive 
Warranty shall be for a period 
of 2 years from the date of 
satisfactory installation, 
testing, commissioning and 
handing over the equipment 
which covered under 
warranty in working order. 
During the Warranty period 
the replacement of any part(s) 
of the equipment or 
rectification of defect of 
product will be free of cost. 

The Comprehensive Warranty 
shall be for a period of 2 years 
(NBD) from the date of 
satisfactory installation, testing, 
commissioning and handing over 
the equipment which covered 
under warranty in working order. 
During the Warranty period the 
replacement of any part(s) of the 
equipment or rectification of 
defect of product will be free of 
cost. 
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9. PERFORMANCE SECURITY 
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An Account Payee Demand 
Draft on any commercial 
bank of India of 10% of the 
total order value (Converted 
in to INR) in the name of 
“Indian Association for the 
Cultivation of Science” is to 
be furnished by the successful 
bidder as Performance 
security.  

An Account Payee Demand Draft 
or Bank Guarantee (BG) from any 
Nationalized Bank/Scheduled 
Commercial Bank of India 
preferably located at Kolkata of 
10% of the total order value 
(including $ Converted in to INR) 
in the name of “Indian 
Association for the Cultivation of 
Science” is to be furnished by the 
successful bidder as Performance 
security after receiving the PO. 

 
 
10. TERMS OF PAYMENT 
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All active component rates 
should be quoted in US $ 
only (FOB/CIF) Payment will 
be made through irrevocable 
Letter of Credit in two 
instalments. 90% of the 
money will be released on 
submission of shipping of 
documents. Remaining 10% 
will be released after 
successful installation of the 
equipment. 

All active component rates should 
be quoted in US $ only (CIF 
Kolkata) Payment will be made 
through irrevocable Letter of 
Credit in two instalments. 90% of 
the money will be released on 
submission of shipping of 
documents. Remaining 10% will 
be released after successful 
installation of the equipment. 

 
 
11. ELIGIBILITY OF VENDOR 
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The Bidder should have 
manpower with certification 
in information security 
operations. The Bidder 
should have at least 20 
certified security professional 
on their payroll with 
minimum two 
CISA/CISM/CISSP 
certifications. 

 
The Bidder should have a 
minimum 5 nos of  OEM certified 
manpower. 
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12.  DOCUMENT 
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A list of clients where APs & 
L2 Switch has been installed 
should also be provided 

A list of clients (at least three) 
where APs & L2 Switch has been 
installed should also be provided 

 
 
 
13. GENERAL INSTRUCTIONS 
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Proposed delivery schedule 
should be mentioned clearly 

Delivery should be within 10 
weeks from the date of opening of 
LC. 

 
 
 
 
           Acting Registrar 
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